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Ref: KMPCL-OPER,HYD/BKDH/2500101/505         Date: 14.06.2022 

 

 
REQUEST FOR QUOTATION (RFQ) 

 

Last date for offer submission – Date:  17
th

 June 2022 by 18.00 Hours 

 

Subject: RFQ for transportation of Shakti B(iii), Trenche-9 (Short Term) Linkage Coal by RCR mode from  

mines of Central Coalfields Limited (CCL) to KSK Mahanadi Power Company Limited Nariyara, 

Chhattisgarh. 

 

RFQ being issued for end to end delivery of Shakti B (iii), Trenche-9 (Short Term) Linkage coal from  

mines of CCL to KSK Mahanadi Power Company Limited at Nariyara, Chhatisgarh through RCR. The 

details of the requirements are mentioned in this RFQ. 

 

Definitions: 

 

In the tender as herein defined where the context so admits, the following words and expressions will 

have the following meanings: - 

 

“Coal” shall mean coal secured by KSK Mahanadi Power Company Limited under S h a k t i  B ( i i i ) ,  

T r e n c h e - 9  ( S h o r t  T e r m )  L i n k a g e  ( A p r i l 2 2 - J u n e 2 2 ) . 

 

“Contractor or Transporter” shall mean “Name of the Contractor or Transporter _____________” (to be filled 

by contractor) 

 

“KMPCL” shall mean KSK Mahanadi Power Company Limited. 

 

“CIL” shall mean Coal India Limited 

 

“CCL” shall mean Central Coalfields Limited 

 

“Mines” shall mean Magadh OC mines of CCL. 

 

“SECR” shall mean South East Central Railways, Bilaspur. 

 

“ECR” shall mean East Central Railways, Hajipur / Dhanbad. 
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“Siding” shall mean railway goods siding ____________ (siding name) and _______ (code) (to be filled by 

contractor) 

 

“Day” shall mean a day of 24 hours from midnight to midnight. 

 

“Delivery Order” or “DO” shall mean an entitlement document issued by CCL (Central Coalfields  Limited) 

for ownership of coal in the name of KSK Mahanadi Power Company Limited. 

 

Unless otherwise specifically stated, the masculine gender shall include the feminine and/or neutral 

gender and vice versa and the singular shall include the plural and vice versa. 

 

KMPCL and the Contractor will be collectively called as “Parties” and will be individually called as “Party”. 

 

1. SCOPE OF WORK: 
 

Contractor shall execute end to end service towards performance of this contract. The Contractor shall 

arrange to lift the ROM Coal from CCL mines as per Road DO & transport to a designated Siding and arrange 

to dispatch the Coal by rail to MKMA siding of KMCPL. The above scope of work shall be as per the following 

exhaustive but not limited to the below terms and conditions: 

 
Transportation of Coal from Mines by Road to Siding  

 

1.1 Contractor shall assist KMPCL and co-ordinate with CCL authorities at appropriate levels for 

release of DO at Ranchi within three days from the date of payment towards Coal 

procurement. 

 

1.2 KMPCL shall authorize the Contractor to take delivery of Coal from the mines or stock yard of 

Siding. 
 

1.3 Contractor shall coordinate with the concerned CCL authorities at the colliery (against which the 

DO has been issued/or to be issued) for further registration and validation of issued DO and   all 

other formalities for timely commencement of coal lifting. 
 

1.4 Contractor shall ensure to deploy adequate tippling trucks for lifting of coal from CCL Mines to 

rail Siding.  

 

1.5 Contractor shall deliver minimum quantity (as per daily schedule) to the siding as per asking 

rate against respective delivery order. Any shortfall in delivery of quantities in a particular day, 

the same shall be covered in next day. 
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1.6 Contractor shall coordinate with CCL authorities & TPA (Third party agency) for loading & 

sampling of Coal at CCL mine on behalf of KMPCL & in line with the quantity & quality as 

mentioned in D.O & declared by CCL/CIL. 

 

1.7 Contractor shall supervise and ensure loading of coal quantity as per Carrying Capacity of 

trucks/tipper as approved by RTA (Road Transport Authority). 

 

1.8 Contractor shall provide and cover the truck with tarpaulin with minimum thickness of 170 GSM 

immediately after the loading. Tie the tarpaulin with ropes tied properly before dispatching the 

tippling trucks to rail siding to reduce the comprehensive environmental pollution index as per 

the directives of Ministry of Environment & Govt. of Odisha and safety of coal. Contractor 

should transport coal strictly up to the maximum carrying capacity as determined by axle load 

of the tippling trailers with mechanical unloading arrangements as permitted by Regional 

Transport Authority. Any penalty imposed by Regional Transport Authority, shall be borne by 

the Contractor. 
 

1.9 Contractor shall ensure that no excess pouring of water on Coal at rail siding, beyond 

permissible sprinkling limit as per the statutory norms, takes place before placement of 

trucks/tipper, during loading and till completion of loading. 
 

1.10 Contractor shall make all necessary arrangements for transportation of Coal from the collieries 

of CCL Coalfields to siding.  

 

1.11 The Contractor warrants that any Coal movement shall be done with proper and valid 

documents including Transit Pass. 

 

1.12 The entire coordination work, wherever required including but not limited to respective 

district Collectorate, Police, Check Posts en-route, District Mining Department, Village bodies 

for local issues, tax authorities, Forest Department or any other in-transit issues, water 

sprinkling wherever required, any type of issues during the movement shall be the sole 

responsibility of the Contractor. Contactor shall be fully responsible during the movement of 

coal from mines to siding and to plant & any expenses incur during the transit or at rail siding 

shall be on the scope of contractor. Contractor shall be responsible to obtain all the required 

approvals from the relevant authorities before the commencement & during the movement of 

the coal from the mines till the final destination. 
 

1.13 In case of accident to any employee appointed by the Contractor and/or any damages to 

CCL/Railway Property and/or person due to negligence of the Contractor at any point of time 

during the Work Order period, every cost arising due to this, shall be borne by the Contractor. 

KMPCL shall not entertain any of the claims either by CCL /Railway siding or by the Contractor 

in this regard. 
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1.14 Contractor shall send daily report to KMPCL, every day by 11 A.M for all the activities as per the 

format provided by KMPCL. 

 

1.15 Contractor shall co-ordinate with KMPCL for collection of invoices, reconciliation of coal quantity 

and account with CCL on monthly/required basis. 
 

1.16 It would be CONTRACTOR’S responsibility to ensure that complete coal quantity as mentioned 

in the CONTRACT shall be lifted from CCL and delivered to KMPCL through the designated 

siding by rail. At any cost, the CONTRACTOR shall not divert or keep the Coal. 

 

Transportation of coal from nearby Railway siding of mines by rail to MKMA siding of KMPCL  

 
 

1.17 The CONTRACTOR shall do / perform all instructions / procedure as per CCL 

guidelines / procedures. Coal to be transported along with proper documentation. 

 

1.18 The Contractor, shall make necessary arrangements for unloading of Coal at designated Coal 

Yard at the siding. In case, CCL issues coal beyond 250 mm in size, then the Contractor ensures 

to crush such coal using Dozer to the size < 100 mm 

 

1.19 The Contractor shall earmark the dedicated area exclusively for KMPCL within the coal stacking 

area at siding for stacking of sufficient quantity of ROM / dozer Raw coal as per the 

requirement. The Contractor shall deploy security at the coal yard for protection of the ROM/ 

Raw coal on round the clock basis. KMPCL shall also have the right to deploy their security 

personnel/representatives round the clock in addition to the contractor security personnel at 

siding. The coal kept at the yard shall be covered with the tarpaulin during the entire monsoon        

season. 

 

1.20 Contractor shall coordinate with Mines department of Jharkhand for obtaining all required 

permissions for stacking & movement of coal. The permission must be valid till completion of 

the contract period. All expenses in this regards shall be borne by the Contractor. 

 

1.21 KMCPL shall be free to carry out physical verification of coal at siding either by its own 

personnel or by a third party agency.  

 

1.22 Contractor shall coordinate with office of the CCL and ECR, Hajipur for getting allotments of 

coal rakes against sanctions issued by EDRM Kolkata. 

 

1.23 Contractor shall coordinate with office of the Railways to ensure placements of rakes for 

loading and same should be informed to KMPCL on daily basis. 
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1.24 Railway Freight payment shall be paid by KMPCL through E-payment, indenting charges shall 

be paid by Contractor. 

 

1.25 Contractor shall do wagon loading, weighment and dispatch the coal by rail to KMPCL. The 

contractor shall make all the necessary arrangements for delivery through rakes (KMPCL 

railway siding code – MKMA). Obtaining necessary required mining permissions, approvals 

from Indian Railways regarding using concerned Railway siding for loading into rakes shall be in 

the scope of the Contractor. Penalty towards delay in Loading at the siding shall be borne by 

the Contractor. Any penalties imposed by Indian Railways towards any damage to the 

concerned siding shall be borne by the Contractor. Any penalties / demurrages / wharf-age / 

EHC / load adjustment expenses at the siding/en-route in this regard shall be borne by the 

Contractor. KMPCL shall not be responsible for any loss / damage to the equipment of the 

Contractor at Siding.  

 

1.26 Contractor shall supervise the loading of the raw coal rakes at the siding such that under 

loading is minimized and rake is loaded to its carrying capacity. Contractor shall monitor the 

movement of rake from time of loading till the time it reaches the destination siding. 

 

1.27 Penalty shall not be applicable in case of restriction imposed by Indian Railways resulting in 

non-supply of rakes at siding against indents. Accordingly, the number of days shall be 

extended on prorate basis. CONTRACTOR shall inform   KMPCL on time to time basis. Otherwise 

penalty shall attract towards delayed delivery. 

 

1.28 Contractor shall coordinate with office of the Railways to ensure placements of rakes for loading 

and same should be informed to KMPCL on daily basis. 
 

1.29 Contractor’s representative shall inform all designated KMPCL officials about each rake 

placement for loading and release from railway siding after loading through SMS along with 

weighment details. 

 

1.30 Contractor shall handle wagon loading, weighment and dispatch of coal by rail to KMPCL. 

 

1.31 Coal to be delivered to the below address from designated siding to KMPCL through siding: 

KSK MAHANADI POWER COMPANY LIMITED – (CODE MKMA)  

 

1.32 Contractor shall ensure periodic reconciliation and co-ordinate with KMPCL for reconciliation 

with CCL / ECR including preparation of reconciliation statement and credit balance 

confirmation document. Also ensure periodic refunds accordingly. 
 

1.33 Contractor has to coordinate with CCL / ECR & all other statutory authorities to take necessary 
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clearances/permits before /during execution of the job. 

 

1.34 Contractor shall transport residual coal at siding by road if any, after last rake loading. The 

transportation by road cost shall be decided on mutual consent. However Contractor shall 

ensure no coal left while loading rakes. 

 

1.35 The contractor shall be responsible for shortages of coal between challan quantity of mines 

and at KMPCL Weighbridge. A tolerance of 1% shall be allowed between challan issued by CCL 

and quantity received at KMPCL Weighbridge. Beyond 1% shall attract penalty equivalent to 

the landed cost of the Coal. In case of theft / pilferage detected by the KMPCL, penalty will be 

imposed on Contractor and the amount of penalty shall be sole discretion of KMPCL. 
 

2. CONTRACT PRICE: (Contractor shall mention the rates) 

 

Contractor has can choose the one option to transport coal through either Siding  

                  

 

Colliery (Mine) 

 

Mines to 

Siding by Road 

Rs. Per MT 

Siding charges, 

Wagon Loading & 

Rake Handling  

Rs. Per MT 

CCL Magadh 
OCP 

  

Remarks 

Payable on 

normalized 

plant receipt 

Payable on 

normalized plant 

receipt 

 

The contractor has to submit separate bills for Transportation and Handling. 

The above rates shall be fixed for the entire duration of the Work Order except the price of diesel 

escalation / de-escalation clause.  

Goods and Services Tax (GST) as applicable shall be paid extra for the services rendered against this 

Work Order. TDS shall be deducted from the bills as per tax rules applicable. 
 

All payments including statutory payments shall be borne by the Contractor for the movement of 

Coal and are included in the rate. 
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3. WEIGHMENT: 

 

Weight recorded at KMPCL Weighbridge is considered as final weight and binding on both the parties. 

Contractor may depute one representative to witness the weighment at KMPCL weighbridge. In the 

absence of Contractor’s representative, KMPCL shall go ahead with weighment. For any reason, if it 

is not possible to weigh at KMPCL weighbridge, then Challan (submission of weighment slip 

necessary) / RR quantity shall be final and binding. 

 

4. QUANTUM OF WORK: 
 

Quantity of Coal to be transported as per below table: 

 

Colliery Area Quantity Grade/Size 

 Magadh OC CCL 16,000 MT 
Grade /Size: G11;  (-) 100 mm CR 

Coal 

 

KMPCL reserves the right to allocate mines and quantity in part or full of the quantum of work to 

multiple agencies. The decision of KMPCL in selection of Transporters / Agencies shall be final and 

binding on the Contractor. 

 

5. SAMPLING AND TESTING: 
 

The sampling & testing shall be done at KMPCL as per following procedure: 

 

a) For determination of coal quality, sampling and analysis done by agency appointed by 

KMPCL, shall be final and binding. 

 

b) An authorized representative of the Contractor shall be allowed to witness the collection 

of samples; however, in no case the representative shall be allowed to witness sample 

preparation and sample testing. In case the authorized representative is not available for 

sample collection, KMPCL will carry out sample collection unilaterally and the results shall 

be final and binding on Contractor. 

 

c) The material received in each truck/ RAIL shall be taken for sampling separately as per IS 

procedures. Coal sampling shall be done through manual sampling process or Mechanical 

Auger sampling system, in compliance with relevant IS coal sampling procedures. One of 

the above sample collection methods shall be used as per the discretion of KMPCL. 
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d) The material collected for sampling purpose, shall be taken for preparation of sample as 

per IS procedures. Three samples for each rake shall be prepared. One sample shall be 

used for testing, remaining two sealed samples shall be kept at KMPCL Laboratory and 

will be used in case of any dispute. 

 

e) The coal analysis shall be carried out at KMPCL laboratory in compliance with IS 

procedures and results shall be declared within four days from the date of sampling. 

 

f) In the event of dispute, Contractor may demand for referee sample analysis within two 

days after declaration of the results by KMPCL. In case of dispute after the quality results 

declaration of the second sample then the third sample will be sent for referee analysis 

(outside reputed laboratory identified by KMPCL). Declared referee sample results shall 

be final and binding on both the Parties. Contractor will bear the cost of the analysis done 

for third sample analysis. 

 

6. COAL QUALITY: 

 

a) Raw Coal transported hereunder by the Contractor shall be substantially free from 

impurities and foreign material including, but not limited to Indonesian coal, slate, soil, 

rock, wood, tramp metal, and mine debris or hazardous material. In case of any damage 

to the property / machinery of the company, shall be recovered from the Vendor at 

Actuals. 

 

b) Contractor shall ensure for supply of Raw Coal, having guaranteed GCV (ARB) as per 

below table. 

(Contractor has to mention) 

Mines On ARB GCV basis (Kcal/Kg) 

Magadh OCP  
 

c) Guaranteed Total Moisture (TM) not exceed 13% or less in dry season (Oct – May) & 14% 

during the monsoon season (Jun-Sep) 
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7. PENALTY: 

 

a) In case the Contractor fails to deliver the Guaranteed GCV (ARB) as per clause number 

6b, then penalty for the same will be levied at the rate of Rs. 1.15 per kcal/kg on pro-rata 

basis. 

Example:  if the guaranteed GCV-ARB is 3900Kcal & GCV delivered at plant is 3800 Kcal 

then penalty will be calculated as per the following formula: {[Guarantee GCV 3900) – 

(3800 received GCV) x 1.15 x Quantity is 1MT) = Rs.115/MT} 

 

GCV penalty will be calculated on weighted average basis after completion of entire 

work for each Mine. 

 

b) Contractor shall transport complete coal quantity as per the terms & condition of the work 

order issued by KMPCL. The Contractor shall not divert or keep coal at any cost. In-case the 

vehicle diverted & coal unloaded at any other place than the destination at KMPCL plant 

site, then 3 times of the landed cost of the coal of that vehicle shall be recovered from the 

Contractor along with appropriate legal action.  

 

c) In case of non-lifting of entire or part of DO quantity, an amount of Rs. 1000/MT, 

towards un-lifted Coal quantity, would be recovered from the Contractor bills or shall be 

recovered from BG. There shall not be any penalty, in case of delay from KMPCL towards 

handing over of DO to contractor or on force majeure condition. 

 

d) Normalized quantity at KMPCL shall be considered as final receipt quantity at plant. 

Proportionate correction will be done in the receipt weight. I.e. as per formula mentioned 

below. 

 

Normalized receipt quantity = [{Actual receipt weight at KMPCL end}] * {100- TM receipt 

at KMPCL end}]/ [100 – Guaranteed TM]. There no premium for lower moisture 

 

9. BILLING & PAYMENT: 

 

The Contractor shall provide bills for all the charges along with the supporting documents as per 

work order terms, within four days from the sharing of the information and after completion of the 

entire quantity as per the work order.  
 

The contractor has to submit separate bills for Transportation & Rake Handling Charges along with 

relevant GST to be submitted to KMPCL for payment processing. GST on transportation shall be paid 

to Government by KMPCL under Reverse Charge Mechanism.  
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The bills submitted shall be processed at KMPCL Head office at Hyderabad, after due certification by 

site (of bills copy) and the payment shall be released within 21 days’ time from submission of 

complete and clear documentation. 

 

Contractor shall collect the invoices from CCL and submit to KMPCL within 3-4 days from issue of 

Invoices from CCL. 

 

10. WORK ORDER DURATION: 

 

Work Order shall be valid from the date of acceptance of the work order till the validity of the 

delivery order plus 3 days.  

 

11. PERFORMANCE BANK GUARANTEE: 
 

The Contractor has to furnish Performance Bank Guarantee of Rs. 6,00,000/- (Six Lakhs Only) from 

any nationalized / scheduled bank, duly acceptable to KMPCL, en-cashable at Hyderabad Branch, 

for proper fulfillment of the performance obligations under the Work Order. The Bank Guarantee 

shall be valid till the expiry of the Work Order plus 30 days, as claim period. KMPCL shall have right 

to en-cash in part or full amount of this Performance Bank Guarantee for recovery of any 

charges/penalties due from Contractor under this agreement and or violation of any contractual 

Performance by Contractor. In case KMPCL en-cash the Performance Bank Guarantee, then 

Contractor shall restore the same to original values within 10 days. Such Bank Guarantee format 

Annexure-II should be furnished within 7 days from issue of Notice to Proceed /Contract by KMPCL. 
 

If the Contractor fails to submit the BG within the time stipulated the BG amount mentioned here in 

will be retained from the running’s bills. 

 

The General Terms and Conditions attached as Annexure - I form an integral part of this Work Order. 

 

12. QUALIFICATION CRITERIA 

 

a. The Contractor should be a registered partnership firm/company incorporated in India. 

b. The Contractor must have 5 Year of experience in transportation of Coal at CCL & must have 

transported minimum 2 Lakh tonnes of coal in the last financial year (Proof of experience, 

transported quantity along with last 3 years turn over details to be submitted by the Contractor 

along with the quotation). 

c. The Contractor must have 100 own high carrying capacity tippling trucks and should have tied 

up to mobilize 300 plus trucks on hire basis (Details of the list of vehicles & agreement to be 

submitted along with the quotation). 
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d. The Contractor or his associates directly/indirectly should not be a party to any legal case against 

KSK Mahanadi Power Company Limited or its officials or have instituted any case in any forum in 

India against KSK Mahanadi Power Company Limited prior to the date of this RFQ (Ineligible 

Contractor hereafter). Any affiliate of Ineligible Contractor shall not be eligible to take part in this 

tender. 

e. The Contractor (s) may note that only one company from the same management/ group shall be 

eligible to participate in the RFQ process. By submitting the RFQ, the contractor undertakes that 

it has not submitted offer from any of its group companies. The Contractor has to submit a 

Chartered Accountant (CA) certificate to validate along with their Bid, that it has not submitted 

the bid from any other entity where there are common directors, shareholders and 

management. If it is found that two or more offers have been submitted by the Contractor from 

companies under same management, KMPCL reserves the right to reject all such offers. 

 

f. Contractor must sign and stamp each page of entire RFQ document and must quote the rate in 

metric ton as per the requirement of this RFQ document. 

 

13. OTHER TERMS: 

 

a. KMPCL reserves the right to allocate quantity to more than one party at its sole discretion. 

b. KMPCL reserves the right to reject the quotes that are received late or are not in line with the 

stipulations of this RFQ document. 

c. KMPCL reserves the right to cancel this tender process at any time on or before the due date as 

mentioned in this RFQ document without assigning any reasons. 

d. The General Terms and conditions attached as Annexure I form an integral part of this RFQ 

document. 

 

We request you to e-mail your most competitive offer(s), quoting the rate of Transportation, Crushing 

and handling charges in Rupees per metric ton as per the requirement of this RFQ, to Mr. Bijay Kumar 

Dash on his email ID coal@ksk.co.in 
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ANNEXURE 1 
 

GENERAL TERMS AND CONDITIONS: 
 

 

1 AMENDMENT 

 

No change, amendment or modification of the Work Order shall be valid or binding upon the Parties 

hereto unless such change, amendment or modification is carried out by the consent of both the Parties 

and shall be in writing and duly executed by both the Parties. 

 
 

2 ASSIGNMENT 

 

The Contractor shall not be entitled to assign, subrogate, sublet, directly or indirectly or part with the 

rights and obligations under the Work Order without the prior written consent from KMPCL. KMPCL 

shall have the absolute right to assign to any person the whole or in part of its rights and obligations 

under the Work Order by giving intimation to the Contractor of assignment of such rights and obligations. 

 
 

3 SAFETY AND SECURITY PROVISIONS 

 

The Contractor shall issue its personnel, protective equipment such as safety shoe, safety helmet, and full 

harness safety belt with fall arrester, safety goggles, hand gloves, face shield, nose mask, and ear plugs/ 

ear muffs to all its personnel and should ensure its use. 

 
 

4 TERMINATION AND SUSPENSION 

4.1 Termination 

 

Notwithstanding anything hereinabove contained, in the event of the Contractor being adjudicated 

insolvent, or KMPCL resolved or Work Ordered to be wound up, then in such event, the Work Order shall 

automatically stand terminated 

 

KMPCL may at any time on breach of the Work Order by the Contractor, give him a written notice of such 

breach. If the Contractor does not take measures which are considered appropriate by KMPCL, within a 

period of 7 (seven) days after receipt of such notice, to remedy that breach, then KMPCL may terminate 

the Work Order at any time thereafter, the completion of 7 (Seven) days stating therein the date of 

termination. 

 

KMPCL reserves the right to terminate the Work Order at any time by giving a notice of not less than 7 

(seven) days without assigning any reason. 
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The Contractor shall stop the performance of the Work Order from the date of termination. In such an 

event, KMPCL shall pay to the Contractor the outstanding legitimate dues against services provided by 

him less all the amounts recoverable by KMPCL against submission of necessary valid documents. No 

consequential damages shall be payable by KMPCL to the Contractor in the event of such termination. 

 

4.2 Suspension 

 

KMPCL may suspend the performance of Work Order in whole or in part at any time by giving the 

Contractor notice in writing to such effect stating the nature, the date and the anticipated duration of 

such suspension. On receiving the notice of suspension, the Contractor shall stop all such work, which 

KMPCL has directed to be suspended with immediate effect. The Contractor shall continue to perform 

other works in terms of the Work Order, which KMPCL has not suspended. The Contractor shall resume 

the suspended work as expeditiously as possible after receipt of such withdrawal of suspension notice. 

 

During suspension, the Contractor shall not be entitled for any claim whatsoever arising out of any loss or 

damage. 

 

Immediately upon termination of the Work Order for whatsoever reason, the Contractor shall forthwith 

hand over the entire stock of the Coal and any other equipment / material belonging to KMPCL and lying 

in his custody or in transit, to KMPCL failing which KMPCL will be entitled to recover, the value of such 

material / equipment from the bank guarantee / bills of the Contractor. 

 
 

5 FORCE MAJEURE 

 

The Parties agree that neither of them shall be liable to the other, for any loss, delay, damage or other 

casualty suffered or incurred by the other due to any failure or delay by any Party in the performance of 

any of its obligations under this Work Order due to earthquakes, floods, fires, explosions, acts of God, acts 

of state, wars, terrorism, action of any Government, tempests, epidemics/pandemics, quarantine 

restriction, serious industrial disputes, strikes, lockouts, local unrest, shipwrecks, civil war, act of the public 

enemy including but not restricted to block of passage, riots, directives by any statutory authority, 

compliance with directives or orders of any Court of Law or directives from State Government or 

Government of India (“Force Majeure”). Any failure or delay by any Party in the performance of any of its 

obligations under this Work Order owing to Force Majeure shall not be considered as a breach of any of 

its obligations under this Work Order 

 

The Party claiming benefit of Force Majeure shall however not be entitled to the same unless it has 

intimated the other Party by telex / e-mail / cable / fax about the occurrence of such event within a period 

of seven (7) days from the occurrence of such Force Majeure event indicating there in the steps that it is 

taking or intending to take to mitigate the effect of such Force Majeure on the performance of its 

obligations under this Work Order. 

 

The Party unable to perform this Work Order due to the effect of Force Majeure occurrence may, after 

consultation with the other Party extend the duration of this Work Order by a period commensurate to 
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the time actually lost due to the Force Majeure occurrence. In the event the Force Majeure event 

continues for a period beyond 7 (Seven) days from the date of intimation of such Force Majeure, the 

Parties hereto shall mutually discuss the matter and decide on the course of action to be taken or 

terminate this Work Order on account of Force Majeure. 

 
 

6 INSURANCE 

 

The Contractor shall ensure adequate accident insurance of the representatives deployed in the 

performance of this Work Order and KMPCL shall not be liable for any damages or the like. Insurance 

against all types of risk for the Contractor’s workmen during the period of execution of work will be in 

Contractor scope. KMPCL shall not be responsible for death, injury or accident to Contractor’s or it’s 

associate’s employees or any other third Party, which arise out of or in the course of their duties. 

 

The KMPCL shall undertake insurance of the Coal by suitably taking a Marine Transit Insurance Policy and 

the liability of the Contractor shall be limited to the scope under this Work Order. 

 
 

7 ARBITRATION 

 

It is the intent of the Parties to harmoniously settle all disputes and disagreements that may arise out of 

and/or in relation with this Work Order (the “Disputes”), through mutual discussion. Therefore, where 

any Disputes arise between the Parties hereto, the Parties shall first attempt to settle the same amicably 

between the Parties. 

 

Where any Dispute is not resolved by the Parities with mutual discussion within fourteen (14) days of the 

same having been notified by one Party to another, then the same may be referred by either Party for 

Arbitration to an arbitral tribunal consisting of three arbitrators. Each Party shall be entitled to nominate 

one arbitrator. The two nominated arbitrators shall jointly elect a third arbitrator to serve as the Chairman 

of the arbitral tribunal. The arbitration proceedings shall be in accordance with the provisions of the 

Arbitration and Conciliation Act, 1996 (as amended or modified from time to time). 

 

The venue of arbitration shall be at Hyderabad, Telangana, India and the language of arbitration will be in 

English. The arbitration award shall be final and binding upon the Parties. 

 
 

8 GOVERNING LAW & JURISDICTION 

 

This Work Order shall be governed by, and construed in accordance with, Indian law. The language for the 

purposes of this Work Order shall be English language and all correspondences, notices and / or 

communication etc. shall be in English only. The Courts of Hyderabad, India shall have exclusive 

jurisdiction to settle any dispute arising out of and/ or in connection with this Work Order. 
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9 INDEMNITY 

 

The Contractor shall Indemnify KMPCL from and against all actions, suits and proceedings by the third 

Party for the acts/omissions of the Contractor and all costs, charges, expenses, losses, damages, taxes, 

duties, penalties, levies, and all other liabilities which the KMPCL may be liable to pay, incur or sustain as 

a result of performance or nonperformance, observance or non-observance by the Contractor of any of 

the terms and conditions of this Work Order. 

 

The Contractor agrees that time is the essence of this Work Order. If the Contractor fails to provide 

services the Contractor shall indemnify KMPCL for all losses/ damages suffered by KMPCL. KMPCL shall be 

at liberty to hire/avail the services from any other contractor at risk and cost of Contractor. 

 

KMPCL shall, without prejudice to its other rights be entitled to deduct/ adjust from any dues payable to 

the Contractor or any security, all amount(s) which KMPCL may be liable to pay, incur or sustain as a result 

of the performance or non-performance, observance or non-observance of any of the terms of this Work 

Order by the Contractor. 

 

10 CONFIDENTIALITY 

 

All the confidential information or data supplied by KMPCL to the Contractor in connection with the 

service being provided by the Contractor shall remain the property of the KMPCL or its licensors. If the 

Confidential Information is disclosed by the Contractor to an unauthorized third Party, without written 

permission from KMPCL, the Contractor agrees to indemnify KMPCL from and against the same. 

 
 

11 RELATIONSHIP WITH EMPLOYEE OF KMPCL 

 

The Contractor shall not avail the services of any of the employees of KMPCL, directly or indirectly or enter 

into any monetary transaction with the employees of KMPCL at any time either pursuant to the Work 

Order or otherwise and after expiry or sooner termination thereof. Favors such as bribes, commission, 

gifts or advantage given, promised or offered by or on behalf of Contractor or its partners, agents or 

servants to any of the employees of KMPCL or their agent or relatives in return of favors or agreeing to do 

such favors or disfavors to any other person entity or such other third Party in relation to the Work Order 

shall result in the termination of the Work Order in addition to initiation of such civil or criminal 

proceedings at the sole discretion of KMPCL and KMPCL reserves the rights to recover any loss or damage 

resulting from such termination from the Contractor to the extent of the value of loss involved along with 

interest. If any un-ethical practice followed is identified by KMPCL, there will be a penalty of Rupees Ten 

Lakhs Only per incident. 

 
 

12 WAIVER OF RIGHTS 

 

No forbearance, delay or influence by KMPCL in enforcing any of the provisions of this Work Order shall 
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prejudice or restrict the rights of KMPCL nor shall any waiver of its rights operate as a waiver of any 

subsequent breach and no rights, powers, remedies herein conferred upon or reserved for the KMPCL is 

exclusive of any other right, power or remedy available to KMPCL and each right, power or remedy shall 

be cumulative. Any time concession or indulgence rented or shown by the owner to the Contractor as 

regards any of the terms of this Work Order will not prejudice the owner’s rights under this Work Order 

and/or law. 

 
 

13 SEVERABILITY 

 

If any of the terms and conditions of this Order shall become unenforceable for any cause or reason 

whatsoever, the ensuing lack of enforceability shall not affect the other provisions hereof, and in such 

event the Parties hereto shall endeavor to substitute forthwith such other enforceable provision as will 

most closely correspond to the legal and economic contents of the said terms and conditions. 

 
 

14 NOTICES 

 

All notices under this Work Order shall be in writing and in English Language. All notices be served, either 

by hand delivery or by registered post addressed to either Party at the last known place of business or by 

facsimile and in providing the services of such notice, it shall be sufficient to show that the same has been 

received in person or property addressed by registered post. 

 

 
 

15 ENTIRE AGREEMENT 

 

This Work Order constitutes the entire Work Order between the Parties relating to the matters discussed 

herein and supersedes any and all prior oral discussions and/or written correspondence or agreements 

between the Parties. 

 
 

16 SURVIVAL 

 

All obligations incurred prior to and which by their nature would continue beyond cancellation 

termination or expiration of this Work Order shall survive such cancellation, termination or expiration. 

 
 

17 MALPRACTICE / DAMAGE / CONTAMINATION 

 

There should be no malpractice or contamination of coal at sampling area, lab area or at any plant sites 

or outside the plant premises. If anything is found then the Work Order may be terminated immediately 

or the Contractor person should be blacklisted immediately and there will be a heavy penalty of Rupees 

Ten Lakh against the Contractor. 
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The Contractor will not use the name of KMPCL in any manner either for credit arrangement or otherwise 

and it is agreed that KMPCL is in no way responsible for the debts of the Contractor and / or its employees. 

 
 

18 ADDITIONAL TERMS AND CONDITIONS: 

 

The Contractor shall be responsible to comply with all laws of the land including Labour rules and Acts 

which are in vogue during the period of Work Order and shall indemnify KMPCL against any claim arising 

out of any non-compliance/or accidents to the third Party. 

 

EPF provisions shall have to be made by the contractor for their personnel as per the prevailing rules and 

laws. 

 

The Contractor and their personnel shall have to observe all safety measures and follow safety rules at 

the time of execution of works. Contractor shall have to ensure supply, educate and see that their 

employees wear all safety equipment such as Helmets, Safety Boots, Hand gloves and other safety 

measures required during execution of works under the Work Order as per instructions of KMPCL. 

 

The Contractor, as per the Factory Act and Rules, shall have to take appropriate measures to safeguard 

health, welfare and safety of person engaged by him. 

 

The Contractor shall be responsible for compliance of all the acts, rules and regulations of the land as 

detailed below but not limited to the following prevailing statutory enactments. 

(i) Factory Act 

(ii) Payment of Minimum Wages Act 

(iii) Bonus Act 

(iv) Employee State Insurance Act 

(v) Employee Provident Fund and Miscellaneous Provisions Act 

(vi) Contract Labour ( Regulation and Abolition Act) 

 

The staff engaged by the Contractor should not be under addiction of any drug/liquor while on duty. It 

would be obligatory on the part of the Contractor to remove such persons/employees/workmen from the 

job whose action or conduct in the opinion of KMPCL management is detrimental to the interest of KMPCL. 

 

The Contractor shall be fully responsible for his personnel engaged herein to do contractual works and no 

way KMPCL be held responsible in any manner of what so ever while carrying out the works at the site of 

KMPCL. 

 

The Contractor shall have to maintain all statutory registers as required under the above mentioned acts 

but not limited to shall have to update KMPCL management in compliance thereto periodically. 
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ANNEXURE-II 
 

Performance Bank Guarantee 
 

Beneficiary Name and Address: 

KSK Mahanadi Power Company Limited 

8-2-293/82/A/431/A, Road No. 22 

Jubilee Hills, Hyderabad – 500033. 

 

a) Bank Guarantee Number: 

b) Amount of Guarantee: Rs. 6,00,000/- 

c) Guarantee valid from : 

d) Guarantee Valid Up To: 

 

BANK GUARANTEE FOR PERFORMANCE 

Date of Issue: 

Effective Date: 

Expiry Date with 3 month claim: 

Value of B.G: Rs. 6 Lakhs 

 

This Performance Bank Guarantee (“Guarantee”) is made on this the       day of        , 2022 by        having  

its branch at (hereinafter referred to as the “Bank” or “Guarantor” which expression shall, 

unless repugnant to the context, include its legal representatives, administrators, successors in interest 

and assigns) 

 

In favour of KMPCL, having its Registered Office at 8-2-293/82/A/431/A, Road No. 22, Jubilee Hills, 

Hyderabad – 500033 (here in after called KMPCL) which expression shall mean include its legal 

representatives, administrators, successors in interest and assigns. 

 

WHEREAS, KMPCL has issued Work Order to with M/s--------------------transportation of Linkage coal, 

more specifically covered in the Work Order to Thermal Power Plant at, Chhattisgarh State and 

unloading at the designated area of the plant. 

 

WHEREAS, as per the terms and conditions of the Work Order, the contractor has agreed provide a 

performance bank guarantee of Rs. 6,00,000/- (Rupees Six Lakhs only) in favour of KMPCL. 

 

AND WHEREAS, the Bank, at the request of the Contractor agreed to provide/give in favour of KMPCL an 

absolute, unconditional, irrevocable guarantee in discharge of their contractual obligations, which KMPCL 

has agreed to accept. 

 

Now this Bank Guarantee witnessed as follows: 

 

The bank hereby unconditionally, irrevocably without any restrictions and conditions guarantee to KMPCL 

that in the event of any failure or deficiency in discharge of their contractual works as per the Work Order, 

bank shall pay to KMPCL forthwith on their first demand without demur such sum or sums of money not 
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exceed to Rs.6,00,000/-(Rupees Six Lakhs Only) and we shall not be entitled to ask Contractor to 

establish Contractor claim/claims under this guarantee. 

 

2) The Company shall have the fullest liberty without reference to the Guarantor and without affecting 

this guarantee to postpone at any time or from time to time the exercise of all or any of its powers and 

rights under arrangement made with the Contractor, and the Guarantor shall not be released from this 

guarantee by any arrangement between the Company and the Contractor or any alteration thereof made 

with or without the consent of the Guarantor or by exercise or non-exercise by the KMPCL of all or any of 

its powers and rights against the Contractor, or any other forbearance, act of omission on the part of the 

Company or indulgence granted by or on behalf of the Company to the Contractor, which under the law 

relating to surety ship would but for this provision have the effect of releasing the Bank as Guarantor from 

their obligations under this guarantee. 
 

3) The guarantee herein contained shall not be determined or affected by the winding up or 

insolvency of the Contractor, but shall in all respects and for all purpose be binding and operative until all 

monies due to the KMPCL in respect of all liability or liabilities of the Contractor are fully paid. 

 

4) It is also agreed that KMPCL will be entitled at its option to enforce this guarantee against the 

Guarantor as principal debtor in the instance notwithstanding any other security or guarantee that the 

KMPCL may have in relation to the Contractor’s liability. 

 

5) The Guarantee shall cover all claims or demand of the KMPCL to the extent of the amount 

guaranteed. 

 

6) Notwithstanding anything contained, the liability of the Guarantor under this Work Order is 

restricted to --------------------- and the same will remain in force up to or on completion of the 

Obligation by the Contractor as per the terms of the Work Order to the satisfaction of the KMPCL. The 

period may further be extended as required and agreed by the KMPCL and Contractor. 

 

7) This guarantee can be enforced by the KMPCL any number of times for their claims or Demand to 

the extent of --------------------------- , as long as it remains in force. The BG is valid for 1 (one) year from the 

date of Work Order excluding claim period 3 (Three) months. 
 

8) Unless a demand or claim under this guarantee is received by the Guarantor within the Period 

mentioned in clause ( ) hereof, all rights of the KMPCL shall be forfeited and the Guarantor shall be 

relieved or discharged from all liabilities. 
 

9) This Bank Guarantee shall be interpreted in accordance with the laws of India. This guarantee is 

irrevocable except with the written consent of the KMPCL. 

 

10) The Guarantor Bank hereby represents that this bank guarantee has been established in such form 

and with such content that it is fully enforceable in accordance with the terms enshrined herein as against 

this bank. 
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11) This Bank Guarantee shall not be affected in any manner of what so ever by reason of merger, 

demerger, amalgamation, restructuring, liquidation, winding up, dissolution or any other change in the 

constitution of the guarantor BANK or Contractor. The Bank further undertakes not to revoke this 

guarantee during its currency without the previous written consent of the KMPCL. The Bank further agrees 

that the decision of the KMPCL as to the failure on the part of the Contractor to fulfill their obligations as 

aforesaid and / or as to the amount payable by the BANK to the KMPCL hereunder shall be final, conclusive 

and binding on the BANK 
 

 

For Bankers of the Contractor 

 

 

Signature of the Bankers of Contractor 

with date & Rubber Stamp 


